

A. Original termination date of the Certificate of Need proposed to be transferred: _____

B. **Extended** termination date:

Original termination date plus 60 days _____

Date established by an exemption for combination of nursing home CONs: _____

Date established by an exemption for division of a nursing home CON: _____

Assuming CON approval of the transfer becomes the final agency action on the latest of the dates indicated above; indicate the number of days **from that date** to each phase of the completion forecast.

<u>Phase</u>	DAYS REQUIRED	Anticipated Date (MONTH/YEAR)
1. Architectural and engineering contract signed	_____	_____
2. Construction documents approved by the Agency for Health Care Administration, Plans and Construction (60 days) [Rule 59A-4 F.A.C.]	_____	_____
3. Construction contract signed	_____	_____
4. Building permit secured [Rule 59C-1.018(2)(a) F.A.C.]	_____	_____
5. Site preparation completed [Rule 59C-1.018(2)(a) F.A.C.]	_____	_____
6. Building construction commenced [Rule 59C-1.018(2)(a) F.A.C.]	_____	_____
7. Construction 40% complete	_____	_____
8. Construction 80% complete	_____	_____
9. Construction 100% complete (approved for occupancy)	_____	_____
10. *Issuance of license [Rule 59C-1.013(2)(a) F.A.C.]	_____	_____
11. *Initiation of service	_____	_____

***For projects that do NOT involve construction or renovation: Please complete items 10 and 11 only.**

Note: If litigation occurs, the completion forecast will be adjusted at the time of the final determination to reflect the actual issue date.